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Jim Doyle, Governor 
Mary P. Burke, Secretary

Wisconsin Department of Commerce, Bureau of PECFA 
Bid Document 

SECTION 1 - Scope of Work 
The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 45 
Comm #: 53804-9999-92 

BRRTS #: 03-22-000448 
Site Name: Jerry's Mobil (Tom's Tire & Tune Up) 

Site Address: 452 Canal St, Bloomington, 53804 
Site Manager: Linda Hanefeld 

Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 

Phone: 608-275-3310 
e-mail: linda.hanefeld@wisconsin.gov 

Bid Manager: Andrew Alles 
Address: P.O. Box 8044 

City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 261-8509 
e-mail: Andy.Alles@Wisconsin.Gov 

 
Bid-Start Date: September 18, 2006

Questions must be received by (See Section 2 (B)): October 02, 2006, 4:00 PM

Responses will be posted by (See Section 2 (B)): October 20, 2006

Bid-End Date and Time: November 03, 2006, 4:00 PM
 
The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 
Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Action Legal-Madison, 1 E Main, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 
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SECTION 2 – Site-Specific Bid Requirements 
A) Bid Manager Comments 
1) General Comments: 
In May 1990, five (5) tanks, ranging in size from 500-2000 gallons, containing leaded 
and unleaded gasoline and unknown petroleum products were removed.  At the time of 
tank removal, over-excavation of contaminated soil was attempted and 150 cubic yards 
of contaminated soil were removed although the dimensions of the excavation were not 
provided.  However, it is noted in the file that the excavation depth was not sufficient to 
address all of the soil contamination.  No soil samples were collected at the time of tank 
removal because residual contamination was obvious.  A split-wall 3000 gallon gas tank 
was placed in the southern portion of the former tank bed.   
In December 1990, borings B1 and B2 were installed and soil contamination was 
documented in boring B1 near the north end of the former tank bed; contaminants were 
not detected in B2. 
In November 1991, four (4) soil vapor extraction wells were installed on-site (SW1 
through SW4).  Again, no soil sample data was collected due to the presence of obvious 
contamination.  The SVE system installation was never completed.  In 1993 four (4) soil 
borings were installed, data collected and additional contamination documented.  
Between 1993-2003 no work was completed at the site. 
In 2003 work at this site was revived.  Soil borings were installed along with four (4) 
groundwater monitoring wells (MW10, MW11, MW12, MW13).  The four (4) historic SVE 
wells (SW1 through SW4) remain at the site.  Construction details for the SVE wells are 
not known, but they do contain water and have been sampled in the past.   
In 2005, the split-wall tank and associated piping were removed.  As a result of the 
additional investigation, significant soil contamination that is adversely impacting 
groundwater has been discovered in the area of the former pump island.    
Soils at the site are generally silty clay.  Bedrock was encountered at about 18 - 20 feet 
below ground surface (bgs).  Groundwater is located at or near the soil/bedrock 
interface at approximately 18-22 feet bgs.  Groundwater flow is to the south, toward the 
Blake Fork. 
2) Minimum Remedial Requirements: 
No additional definition of the extent of soil and/or groundwater contamination will be 
required.   
Soils:  For the purposes of bidding, excavate and dispose of 450 cubic yards of the 
most highly contaminated soil from the area of the pump island.  Include a table 
outlining volume/tonnage of soil and cost per cubic yard/ton of soil removed.  Please 
keep in mind the soil is dense and may be "water-logged."  This could affect your "cubic 
yards to tons" conversion calculations and may require special handling to address the 
potential for free liquids.  Excavated soil shall be disposed of appropriately.  Actual 
volume of soil excavated may be less due to site constraints. 
The purpose of the excavation is to remove both the direct contact threat and the 
groundwater contamination source. Soil samples S-5 and S-6, collected on May 24, 
2005 will assist in determining the area beneath the pump island to be excavated.  It is 
likely contamination in this area extends from beneath the pump island to the 
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watertable.  The excavation should extend to the water table, which is approximately 
18-20 feet bgs.  Shoring or other sidewall stabilization techniques may be necessary to 
ensure safe access to this depth.  Excavate toward GP-5, SW-3 and GP-3 where 
contamination at depth has been documented.  Do not destroy SW-3. 
It is probable there will be clean overburden that will need to be excavated to access the 
more highly contaminated soil. Soils shall be field-screened during the excavation. 
Those soils that field-screening indicate are “clean” shall be stockpiled (on-site, if 
possible) and can be replaced in the excavation.    
Additional soil sampling may be required to adequately characterize the excavated soil 
depending upon the disposal/management method chosen. An appropriate number of 
confirmation samples shall be collected from the base and sidewalls of the excavation.  
All confirmation samples shall be analyzed for the presence of PVOCs plus naphthalene 
and PAHs. 
Conduct 1 year of groundwater monitoring (4 quarters) in accordance with the schedule 
outlined below.  Monitoring shall begin no sooner than 60 days after completion of the 
soil excavation. 
 
Monitoring Wells  Frequency Parameters 
MW10, MW11, MW12, MW13 Quarterly PVOCs plus naphthalene 
MW10, MW11, MW12, MW13 Semi-Annually PAHs, lead 
SW2, SW3, SW4 Last Quarter Only PVOCs plus naphthalene 

 
Water table elevations must be recorded from all wells during all monitoring events.   
Any waste generated as a result of this scope of work must be disposed of 
appropriately.   
Documentation: Data tables, flow maps and other documentation will need to be 
updated to include recent data.  Submit one brief “mid-term” site report containing a 
summary of all site activities to date, including but not limited to soil excavation results, 
results for 2 rounds of groundwater monitoring, updated maps, tables, etc.  These 
reports shall be submitted within 60 days after receiving the most recent round of 
groundwater results.  A final site report will be required summarizing all pertinent site 
activities undertaken as a result of this bid.  The final site summary shall be submitted 
within 60 days of receiving the results of the last round of groundwater monitoring 
outlined in this bid specification.  
The Department of Natural Resources (DNR) Project Manager shall be contacted if any 
well is dry during any monitoring event.  The DNR Project Manager must also be 
contacted immediately if free product is found in any monitoring well associated with the 
site.  The DNR Project Manager must be alerted to any other unusual occurrence(s) at 
the site as soon as practical after they are discovered. 
After completion of the above work scope of activities, the bidder must evaluate and 
determine if additional remediation/monitoring measures are necessary to aid site clean 
up to the extent practical to establish a stable or declining groundwater trend.  If 
additional remedial measures are necessary, provide a summary of the necessary 
remedial measures and include a cost estimate for that scope of work activities. If 
closure is possible, a cost estimate to closure is requested. The proposed cost estimate 
for further work beyond this scope of work bid is not part of this bid estimate. 
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Bidders shall provide specific cost break-downs for the following items in the table on 
page 4 of the bid response.  If a completed page 4 is not included with the bid response, 
the bid response will be determined to be non-responsive. The winning bidder will not 
be allowed to move costs between the scope of work items without prior Commerce 
approval. 
3) Reporting Timeframes: 
Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  
2. Three months after entering into the contract with the RP. 
3. Twelve months after beginning the work in the successful bid, unless the project is 

completed before that time (point 6 applies). 
4. Twelve months after submitting the previous report (point 3), unless the project is 

completed before that time (point 6 applies). 
5. No later than 10 days after encountering a change in circumstances (the list of 

circumstances is in Comm 47.70 (3)). 
6. No later than 30 days after completing the work.  
7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 
4) Claim Submittal: 
A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 
B) Questions and Answers 
Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
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questions will be addressed after the deadline for submitting questions identified in 
Section 1. 
SECTION 3 - Conditions of Bid 
The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes. 
The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 
Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 
The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 
If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   
The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 
SECTION 4 - Instructions to Bidders 
Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 
If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
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submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 
The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed directly to the program.  Documents received by fax will not 
be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 
7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 

out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 

SECTION 5 - Bidder Disqualification 
Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1) Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2) Failed to complete the scope of work in a bid in a timely manner. 
3) Failed to follow DNR rules on the bid project. 
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4) Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5) In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 
b. Obtain lien waivers on or before the date of the final payment by the RP or 

the PECFA program, from all subcontractors paid under subd. 5. a. 
6) Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 
7) Failed to commence work within 45 days after executing a contract, as required 

in s. Comm 47.69 (3). 
Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4).  
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BID RESPONSE 
(1st Page) 

Department of Commerce PECFA Program 
SITE NAME: Jerry's Mobil (Tom's Tire & Tune Up) 

COMMERCE #: 53804-9999-92 
BRRTS #: 03-22-000448 

 
Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2790 or 
PO Box 8044, Madison WI  53708-8044 

 
Consulting Firm Name:  
Address:  
  
  
Telephone: ( ) - 
Fax Number: ( ) - 
E-mail Address:  

Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name:   

Title:   
 
I certify that I have the authority to commit my organization or firm to the performance of 
the bid I have submitted. 

Signature: 
 

 
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 
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BID RESPONSE 
(2nd Page) 

Department of Commerce PECFA Program 
SITE NAME: Jerry's Mobil (Tom's Tire & Tune Up) 

COMMERCE #: 53804-9999-92 
BRRTS #: 03-22-000448 

 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

 

1 Monitoring (include analytical cost for PVOCs and 
Naphthalene) per event $  

2 Number of Monitoring events X 4 

3 Monitoring Subtotal 1 (Row 1 X Row 2) $  

4 Monitoring (include analytical cost for PAHs and 
Lead) per event $  

5 Number of Monitoring events X 2 

6 Monitoring Subtotal 2 (Row 4 X Row 5) $  

7 Monitoring (include analytical cost for PVOCs and 
Naphthalene for SW2, SW3, and SW4) per event  $  

8 Monitoring Total (Row 3 + Row 6 + Row 7) $  

9 Documentation (reports, correspondence, etc.) $  

10 
Soil Excavation/Disposal Costs (including 
removal, testing, disposal and confirmation 
sampling) per Ton 

$
 

11 Soil Excavation/Disposal Amount (including 
removal, testing and disposal) in Tons $

 

12 Soil Excavation/Disposal Subtotal(including 
removal, testing and disposal) (Row 9 X Row 10)  $  

13 Bid Total $  

14 
Contingency cost - cost for providing closure 
documentation.  Do not include the 
contingency cost with the bid total.  

$
 

 


